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BURDWAN DEVELOPMENT
AUTHORITY

BURDWAN DEVELOPMENT AUTHORITY
(ASTATUTORY AUTHORITY OF GOVT. OF WEST BENGAL)
New Administrative Building (5t Floor)
PURBA BURDWAN-713101

Phone & Fax:-0342-2561668
E-mail:- bdabdn2002@gmail.com

Website:- WWW.bdaburdwan.org

Notice Inviting E-tender No. - WBUD/BDA/CEO/E-NIT-05/2019-20

Executive Engineer, Burdwan Development Authority, invites e-tender for the works details which given
in the table below:

Khagreshwar under

Ward No. - 24
Belkash GP
Burdwan.
(2nd Call)

Estimated Earnest Period Pre Name Eligibility
Name of Work Amount Money of . of of Bidder
=) (Rs) (Rs) complet ) concer
No. 5 Meeti
fon | MIH | med
Divisi
on
1. Erection of Triphola | 23,55,751.00 47,116.00 60 Days | Manda BDA Intending tenders should
from Udaypally to tory produce credentials of a

similar nature of work of
the minimum value of
30% of the estimated
amount put to tender
during 5(five) years prior
to the date of issue of this
tender notice; or,
intending tenders should
produce credentials of
2(two) similar nature of
work, each of the
minimum value of 25% of
the estimated amount put
to tender during S5(five)
year prior to the date of
issue of this tender notice;
or intending tenderers
should produce
credentials of one single
running work of similar
nature of the minimum
value of 75% of the
estimated amount put to
tender; in case of running
works ,only those
tenderers who will submit
the certificate of
satisfactory running work
from the concerned
Executive Engineer, or
equivalent competent
authority will be eligible
for the tender. In the
required certificate, it
should be clearly stated
that the work is in
progress satisfactorily and
also that no penal action
has been initiated against
the executing agency, i.e.,
the tenderer



mailto:bdabdn2002@gmail.com

Intending bidders shall download the tender document from the website directly by the
help of e-Token.
Earnest Money Deposit of e-procurement

2% (two percent) of the Estimated Amount is to be submitted as Earnest Money by all the bidders
irrespective of their business status.

Online receipt and refund of EMD of e-procurement through State Government e-Procurement
portal. The following procedure to be adopted for deposit of EMD/Bid Security/Tender Fees
related to e-Procurement of the State Government departments.

N.B.:- Earnest Money is exempted for Three State Government Enterprises, viz. Mackintosh
Burn Limited, Westinghouse Saxby Farmer Limited and Britannia Engineering Limited to
exemption from earnest money for participation in Government tenders (Vide Memorandum
No.-6417-F(Y) dated 26.08.2015 of Joint Secretary to the Govt. of West Bengal, Audit Branch,
Finance Department and subsequent order No.-403(3)-W(C)/1M-208/15 dated-31.08.2015 of
Joint Secretary to the Govt. of West Bengal, P. W. Department.) subject to the condition that
they will furnish security deposit if selected in a tender

a)

Login by bidder:-

A bidder desirous of taking part in a tender invited by a State Government Office shall
logging to the e-Procurement portal of the Government of West Bengal
https://wbtenders.gov.in using his login ID and password.

He will select the tender to bid and initiate payment of pre-defined EMD/Tender Fees
for that tender by selecting from either of the following payments modes:

Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment Gateway;

RTGS/NEFT in case of offline payment through bank account in any Bank.

B. Payment procedure:

i.) Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway

a.

On selection of net banking as the payment mode, the bidder will be directed to ICICI
Bank Payment Gateway webpage (along with a string containing a Unique ID) where
he will select the Bank through which he wants to do the transaction.

Bidder will make the payment after entering his Unique ID and password of the bank
to process the transaction.

Bidder will receive a confirmation message regarding success/failure of the
transaction.

If the transaction is successful, the amount paid by the bidder will get credited in the
respective Pooling account of the State Government maintained with the Focal Point
Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender
Fees.

If the transaction is failure, the bidder will again try for payment by going back to the
first step.

Payment through RTGS/NEFT:-

On Selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show
a pre-filled challan having he details to process RTGS/NEFT transaction.

The bidder will print the challan and use the pre-filled information to make
RTGS/NEFT payment using his Bank Account.

Once payment is made, the bidder will come back to the e-Procurement portal after
expiry of a reasonable time to enable the NEFT/RTGS process to complete, in order to
verify the payment made and continue the bidding process.

If verification is successful, the fund will get credited to the respective Pooling account
of the State Government maintained with the Focal Point Branch of ICICI Bank at R.N.
Mukherjee Road, Kolkata for collection of EMD/Tender Fees.

Hereafter, the bidder will go to e-Procurement portal for submission of his bid.

But if the payment verification is unsuccessful, the amount will be returned to the
bidder’s account.


https://wbtenders.gov.in/

I
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Refund/Settlement Process:

After opening of the bids and technical evaluation of the same by the tender inviting
authority through electronic processing in the e-Procurement portal of the State
Government, the tender inviting authority will declare the status of the bids as
successful or unsuccessful which will be made available, along with the details of the
unsuccessful bidders, to ICICI Bank by the e-Procurement portal through web
services.

On receipt of the information from the e-Procurement portal, the Bank will refund,
through an automated process, the EMD of the bidders disqualifies at the technical
evaluation to the respective bidders bank accounts from which they made the
payment transaction. Such refund will take place within T+2 Bank Working Days
where T will mean the date on which information on rejection of bid is uploaded to the
e-Procurement portal by the tender inviting authority.

Once the financial bid evaluation is electronically processed in the e-procurement
portal, EMD of the technically qualified bidders other than that of the L1 and L2
bidders will be refunded, through an automated process, to the respective bidders’
bank accounts from which they made the payment transaction. Such refund will take
place within T+2 Bank Working Days where T will mean the date on which information
on rejection of financial bid is uploaded to the e-Procurement portal by the tender
inviting authority. However, the L2 bidder should not be rejected till the LOI process is
successful.

If the L1 bidder accepts the LOI and the same is processed electronically in the e-
Procurement portal, EMD of the L2 bidder will be refunded through and automated
process , to his bank account from which he made the payment transaction.

All refunds will be made mandatorily to the any A/C from which the payment of EMD
& Tender Fees (if (any) were initiated.

Eligibility criteria for participation in the tender.

i.

N.B.

11.

iii.

Intending tenders should produce credentials of a similar nature of work of the
minimum value of 30% of the estimated amount put to tender during 5(five) years
prior to the date of issue of this tender notice.

:- Estimated amount, Date of Completion of project and detail communicational
address of client must be indicated in the credential certificate, similar nature of work i.e.
erection of light pole.

ii The prospective bidders shall have in their full-time engagement experienced technical
personnel, the minimum being one Civil Engineering Diploma holder and/or one Civil
Engineering Degree holder (Authenticated documents in respect of qualification and
engagement shall be furnished for Technical Evaluation.) as applicable.

[Non-statutory Documents]

Eligibility criteria for participation in the tender.

Valid upto date Income Tax return acknowledgment of the year 2018-19/
Professional Tax Clearance Certificate / P.T. (Deposit Challan for the year 2018-
2019) / Pan Card / valid GST Registration Certificate/ Voter ID Card for self-
identification/ Electrical Contractor License/ Electrical Supervisor/Valid Trade
License to be accompanied with the Technical Bid Documents, Income Tax
Acknowledgement Receipt for latest assessment year to be submitted. [Non-
statutory Documents]

(A) Other terms and Condition of the Credentials:

a) Payment certificate will not be treated as credential,

b) Certificate issued by the Executive Engineer, or equivalent or competent
authority of a State/ Central Government undertaking, Statutory/
Autonomous bodies constituted under Central/ State statute, on the
executed value of completed work will be taken as credential.

(B) PLANTS AND MACHINERIES:

1) Plant Machineries and equipment should be owned or arranged through
lease hold agreement by the bidders.

2) Conclusive proof of ownership (Tax invoice, Way Bill, Delivery Challan, for



iv.

Vi.

Vii.

Viii.

ix.

Xi.

Xii.

xiii.

Xiv.

each plant and machineries in working condition shall have to be
submitted. (Non-Statutory documents)

3) In this connection self-declaration (proforma enclosed in Section- B, Form -
IV ) shall also have to be submitted along with the tender and it should be
declared that statement of fact related to the mode of ownership of
machineries are true and it also to be clearly stated that required specified
machineries shall be installed at the working site within 45 (forty five) days
(Maximum) from the date of L.O.A./ work order.

4) In case where used/old Plant and Machineries are purchased registered
sale deed has to be submitted with Tax invoice, Way Bill, Delivery Challan
of the owner(s), along with Bank Statement & incorporation in the Balance
Sheet as fixed asset of the bidder as a proof of ownership.

The prospective bidders or any of their constituent partner shall neither have abandoned
any work nor any of their contract have been rescinded during the last 5 (five) years. Such
abandonment or rescission will be considered as disqualification towards eligibility. (A
declaration in this respect through affidavit has to be furnished by the prospective bidders
without which the Technical Bid shall be treated nonresponsive.)

The Working Capital i.e. excess of current assets over current liabilities shall not be
less than 20 (twenty) percent of the amount put to tender out of which minimum 15%
shall be of applicants’ own resource.

In case of Proprietorship, Partnership Firms, The Company Tax Audit Report in 3CD Form
are to be furnished along with the balance sheet and profit and loss account, and all the
schedules forming the part of Balance Sheet and Profit & Loss Account in favour of
applicant. No other name along with applicant name, in such enclose will be entertained.
(Non-statutory documents)

Registered Partnership Deed (for Partnership Firm only) / Article of Association &
Memorandum. along with Power of Attorney to be submitted along with application. (Non-
Statutory documents)

Declaration regarding Structure and Organization duly signed by the applicant to be
submitted along with application.

Registered Unemployed Engineers’ Co-operative Societies are required to furnish valid Bye
Law, Current up to date Audit Report, Current N.O.C. from A.R.C.S., Minutes of last A.G.M.
and also submit documents of the society consists at least 10 (ten) members out of which
at least 60% should hold degree or diploma in any branch in Engineering. (Non-Statutory
documents)

Joint Ventures collectively must comply with the minimum qualification requirements as
mention in Eligibility of Bidder of this NIT. In addition the following requirements are also
to be complied with:-

a. Lead Partner is to meet not less than 50% of all qualifying criteria as mentioned
above.

b. Each of the Partners is to meet not less than 50% of all qualifying criteria as
mentioned above.

c. Joint Ventures must own, collectively, all the machinery and equipment. No lease
or other arrangements shall be accepted. Conclusive proof of ownership for each
plant & machinery shall have to be submitted.

A prospective bidder participating in a single job either individually or as partner of a firm
or in Joint Venture shall not be allowed to participate in the same job in any other form.

A prospective bidder shall be allowed to participate in a single job either in the capacity of
individual or as a partner of a firm or in Joint Venture. If found to have applied severally in
a single job, all his applications will be rejected for that job.

Where there is a discrepancy between the unit rate & the line item total resulting from
multiplying the unit rate by the quantity, the unit rate quoted shall govern.

Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero.

Running payment for work may be made to the executing agency as per availability of fund. The
executing agency may not get a running payment unless the gross amount of running bill will be
S0 (fifty) lakh or 30% of the tendered amount whichever is less. Provisions in Clause(s) 7, 8 & 9



10.

11.

12.
13.

14.

15.

contained in B.D.A. Form No.2911 so far as they relate to quantum and frequency of payments
are to be treated as superseded.

No mobilization /secured advance will be allowed.

Price Escalation of any kind will NOT be allowed.

Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials,
labour shed, etc. at their own cost and responsibility.

All materials should be supplied by the Contractor/agency.

Constructional Labour Welfare Cess @ 1(one) % of cost of construction will be deducted from
every Bill of the selected agency.

The rate of deduction as per provision of GST.

Provision of Arbitration is replaced through provision of Dispute Redressal Committee as
contained in Finance Dept. notification no 8182-F(Y) dated 26.09.2012 of the Secretary, to the
Govt. of West Bengal and relevant clause i.e. ¢l 25 of 2911(ii) is modified accordingly.

All materials required for the proposed scheme as mentioned cement & steel will have be of
specified grade & approved brand in conformity with relevant code of practice (latest revision) &
manufactured accordingly & will have to be procured & supplied by the agency at his/ their own
cost including all taxes. Steel materials procure & supply by the contractor shall be of TOR steel
rod/HYSD/TMT bar of Fe415/Fe500/FeS00D grade. The grade to be decided by the E-I-C or as
per instruction reflect on the approved drawing of this Department or as stipulated in the
Departmental schedule of rates. Steel reinforcement to be procured from any of the producers
should be tested (physical test and chemical test) as per required frequencies and as per relevant
code of BUREAU OF INDIAN STANDARD by the procuring authority from the laboratory /
institution with proper testing infrastructure (preferably NABL accredited), approved by the
Procuring authority / Engineer in Charge of the works. Cost of such testing will be borne by the
producers / suppliers from whom the department is going to procure the steel reinforcement. The
test result (both physical & chemical) should conform to IS-1786-(latest revision) or IS-432 (latest
revision) whichever is applicable. Cement to be used should satisfy all criteria as per relevant IS
codes of practice. Cement manufactured from mini plants shall not be used in any case. The type
(e.g. OPC/PPC/PSC) and grade of cement is to be decided by the EI-C or as per instruction reflect
on the approved drawing of this Department or as stipulated in the Departmental schedule of
rates.

Any change of BOQ will not be accepted under any circumstances.

Documents (Scanned copies of originals) of depositing Earnest Money to be submitted
along with Tender Documents.

Bids shall remain valid for a period not less than 120 (one twenty) days after the dead line date
for Financial Bid submission. If the bidder withdraws the bid during the bid validity period the
EMD of the bidder will be forfeited without assigning any reason thereof. Bid valid for a shorter
period shall be rejected by the ‘Evaluation Committee’ as non-responsive

CRITICAL DATE AND TIME SCHEDULE: -

Sl. | Particulars Date & Time

No

1. Date of uploading of N.I.T. Documents (online) 04/09/2019 at 12.00 hrs.
(Publishing Date)

2. | Documents download/sell start date (Online) 04/09/2019 at 13.00 hrs.

3. | Bid submission start date (On line) 04/09/2019 at 14.00 hrs.

4. | Date of Pre Bid Meeting and site visit 12/09/2019 at 15.00 hrs.

5. | Bid Submission closing (On line) 20/09/2019 at 14.00 hrs.

6. | Bid opening date for Technical Proposals (Online) 23/09/2019, at 14.00 hrs.

7. D.ate of T,lploadlng list for Technically Qualified To be Intimated Later
Bidder(online)

8. D.ate of uploa?hng final list for techr'ucally qualified To be Intimated Later
bidders after disposal of appeals. (On line)

9. | Date & Place for opening of Financial Proposal | To be Intimated Later
(Online) Office of Burdwan

Development Authority




16.

17.

18.

19.

20.
21.

22.

23.

24.
25.
26.

27.

10. | Date of uploading of list bidders along with the offer | T4 pe Intimated Later
rates through (on line), also if necessary for further
negotiation through offline for final rate.

LOCATION OF CRITICAL EVENT

Bid Opening

Office of the Burdwan Development Authority.

The Agency will be liable to maintain the work at working portion at the appropriate service level
to the satisfaction of the Chief Executive Officer at his own cost for a period as mentioned in the
“Tender Form” from the date of completion of the work. If any defect/damage is found during the
period as mentioned above contractor shall make the same good at his own cost expense to the
specification at par with instant project work. Failure to do so, penal action against the Agency
will be imposed by the Department as deem fit. The Agency will have to quote his rate
considering the above aspect.

A retention towards Security amounting to 10 (ten) percent (including 2% Earnest money) of the
billed amount shall be made by the by the authority from 1st R.A. bill to Final bill.

No interest would be paid on the Security Deposit.

All Bidders are requested to present in the Office of the Burdwan Development Authority’, during
opening the financial bid Chief Executive Officer, Burdwan Development Authority., may call
Open Bid/Seal Bid after opening of the said bid to obtain the suitable rate further, if it is
required. No objections in this respect will be entertained raised by any Bidder who will present
during opening of bid, or from any Bidder who will absent at the time of opening of Financial Bid.
No informal tenderer will be entertained in the Bid further.

Site of work and necessary drawings may be handed over to the agency phase wise. No claim in
this regards will be entertained.

Price preference will be allowed as per prevailing government Order.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
works and its Surroundings and obtain all information’s that may be necessary for preparing the
Bid and entering into a contract for the work as mentioned in the Notice Inviting Tender, before
submitting offer with full satisfaction, the cost of visiting the site shall be at his own expense.
Issuance of letter of acceptance / Work Order may be delayed and / or work may be financially
restricted upto the limit of existing administrative approval until receipt of revised administrative
approval from the competent authority(in applicable cases). Also issuance of letter of acceptance
/ work Order may be delayed and / or work may be restricted in some stretches till necessary
land for the same is made available and / or encroachments are removed (in applicable cases).
No claim, whatsoever, for such delay in issuance of Letter of Acceptance / Work Order and / or
restriction of work will be entertained. Intending bidders may keep these criteria in mind while
participating in tender and / or while quoting their rates.

The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of Bids, no cost of Bidding shall be reimbursable by B.D.A. The Chief Executive Officer
or The Executive Engineer, Burdwan Development Authority reserves the right to reject any
application for purchasing Bid Documents and to accept or reject any offer without assigning any
reason whatsoever and is not liable for any cost that might have incurred by any Tenderer at the
stage of Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as
mentioned in ‘Instructions to Bidders’ before tendering the bids.

Conditional/ Incomplete tender will not be accepted.

The intending tenderers are required to quote the rate on line.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification
thereof or any other laws relating thereto and the rules made and order issued there under from
time to time.

Combined SOR 2017 w.e.f. 01.11.2017 of P.W.D.(WB) {Vol.-LII &III} with up to date Addenda &
Corrigenda and latest edition of the book of name ‘Specification for Road and Bridge Works’ of



28.

29.

30.

31.

32.

33.

34.

the M.O.R.T.&H., Surface Transport (Roads Wing), Government of India, published by Indian
Roads Congress, New Delhi, for the specification of various works shall deem to constitute a part
of contract under this NIT.

During the scrutiny, if it come to the notice to tender inviting authority that the credential or
any other paper found incorrect/ manufactured/ fabricated, that bidder would not allowed
to participate in the tender and that application will be out rightly rejected without any
prejudice with forfeiture of earnest money as per memo no. 547-W(C)/1M-387/15 dated
16.11.2015 of Joint Secretary P.W.D. (Section — C, C.51)

The Chief Executive Officer or The Executive Engineer, Burdwan Development Authority
reserves to right to cancel the N.I.T. due to unavoidable circumstances and no claim in
this respect will be entertained.

In case if there be any objection regarding prequalifying the Agency that should be lodged to the
Chairman of Evaluation Committee within 2 days from the date of publication of list of qualified
agencies and beyond that time schedule no objection will be entertained by the Evaluation
Committee.

Before issuance of the WORK ORDER, the tender inviting authority may verify the
credential and other documents of the lowest tenderer if found necessary. After
verification if it is found that the documents submitted by the lowest tenderer is either
manufactured or false in that case work order will not be issued in favour of the said
Tenderer under any circumstances.

All the uploaded documents should be organized in proper order in the respective folders
assigning names to the individual documents.

If any discrepancy arises between two similar clauses on different notification, the clause as
stated in later notification will supersede former one in following sequence: -

i) Form No. 2911 (ii)

ii) NIT

iii)j  Special terms & conditions

iv)  Technical Bid

v) Financial Bid
Qualification criteria:
The tender inviting & Accepting Authority through a “Evaluation Committee” will
determine the eligibility of each bidder, the bidders shall have to meet all the minimum

regarding: -
a) Financial Capacity
b) Technical Capability comprising of personnel & equipment capability
9] Experience/Credential

The eligibility of a bidder will be ascertained on the basis of the self attested documents in
support of the minimum criteria as mentioned in a, b, ¢ above and the declaration executed
through prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If
any document submitted by a bidder is either manufacture or false, in such cases the eligibility
of the bidder/ tenderer will be out rightly rejected at any stage without any prejudice with
forfeiture of earnest money forthwith or will be debarred from participation in any tender within
the jurisdiction of BDA for a minimum period of 1 (one) year or more as deemed fit by the
tender Inviting authority.

N.B.

i) BOQ (details) attached with the NIT.

[ /VM
kot
Executive Engineet,

Burdwan Development Authority,
Purba Bardhaman.



SECTION A

INSTRUCTION TO BIDDERS
SECTION - A

1. General guidance for e-Tendering

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for
assisting the contractors to participate in e-Tendering.

1.

Registration of Contractor

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with
the Government e-Procurement system, through logging on to https://etender.wb.nic.in (the web portal of
public works department) the contractor is to click on the link for e-Tendering site as given on the web
portal.

Digital Signature certificate (DSC)

Each contractor is required to obtain a class-II & Class-III. Digital Signature Certificate (DSC) for
submission of tenders, from the approved service provider of the National Information’s Centre (NIC) on
payment of requisite amount details are available at the Web Site stated in Clause-2 of Guideline to Bidder
DSC is given as a USB e-Token.

The contractor can search & download NIT & Tender Documents electronically from computer once he logs
on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of
collection of Tender Documents.

Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job all his applications will be rejected for
that job. A prospective bidder (including his participation in partnership) shall be allowed to participate in
single road / building work as mentioned in the list of schemes.

Submission of Tenders.

General process of submission, Tenders are to be submitted through online to the website stated in CI. 2 in
two folders at a time for each work, one in Technical Proposal & the other is Financial Proposal before the
prescribed date &time using the Digital Signature Certificate (DSC) the documents are to be uploaded virus
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non-readable
formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following in two covers (folders).

A-1 Statutory Cover/ Technical file Containing

1. PREQUALIFICATION DOCUMENT
1. Prequalification Application (Sec-B, Form —I)
2. Scanned copies of original documents towards deposition of earnest money and tender
fees against each work.

2. TECHNICAL DOCUMENT

1. Financial Statement (Section — B, Form — II).
2. Affidavits (Ref:- format shown in “X” Part “B” & format for general affidavit shown in “Y”
Part “B”).

3. Tender form No. 2911
NIT

»

5. Special Terms, condition & specification of works
Properly upload NIT, Specifications & 2911 digitally Signed. The rate will be quoted in
the BOQ. Quoted rate will be encrypted in the B.0.Q. under Financial Bid. In case
quoting any rate in 2911 the tender liable to summarily rejected.

A-2 Non statutory / Technical Documents
I. Professional Tax(PT) deposit receipt challan for the financial year 2018-19, Pan Card, IT,

Income Tax Return for the Assessment year 2016-17, 2017-18 & 2018-19 valid GST
Registration Certificate.

II. Registration Certificate under Company Act. (if any).

III. Registered Deed of partnership Firm/ Article of Association & Memorandum.



Iv.

VI.

VII.

VIII.
IX.

Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

Tax Audited Report in 3 Cd Form along with Balance Sheet & Profit & Loss A/c for the
last three years (year just preceding the current Financial Year will be considered as
year —I)

Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S)
(ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-
Opt.(S)

List of machineries possessed by own along with authenticated copy of invoice, challan
& waybill Ref.:- Cl. No. 2(iii(B)) of this NIT(Section —-B, Form IV).

List of Technical staffs along with structure & organization (Section — B, Form - III).

Credential for completion of at least one similar nature of work under the authority of
State/ Central Govt. statutory bodies under State/Central Govt. constituted under the
statute of the State/ State Govt. having a magnitude of 40(Forty) percent of the
Estimated amount put to tender during the last 5(five) years prior to the date of issue of
this NIT is to be furnished.(Ref. (Section — B, Form - V). Scanned copy of Original
Credential Certificate as stated in this NIT.

Note:- Failure of submission of any of the above mentioned documents (as stated in Al and A2) will
render the tender liable to be summarily rejected for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THE

FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “ Submit
Non Statutory Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab “ Click to Encrypt and upload” and then clik the “Technical” Folder to upload the Technical
Documents

Sl No.

Category Name

Sub Category
Description

Details

A.

CERTIFICATES

CERTIFICATES

. GST REGISTRATION CERTIFICATE

. PAN

. P TAX (CHALLAN) (2018-19)

. LATEST IT RECEIPT.

. IT-Saral for Assessment Year 2018-19.
6.Valid Trade License.

ANPONR

COMPANY
DETAILS

1.COMPANY
DETAILS

1. PROPRITORSHIP FIRM (TRADE LICENCE)

2. PARTNERSHIP FIRM( Registered or Notarized
Deed of PARTERNERSHIP Firm/ Article of
Association & Memorandum of company, Valid
TRADE LICENCE)

3. LTD. COMPANY(INCORPORATION CERTIFICATE,
TRADE LICENCE CHALLAN (2017-18))

4. SOCIETY (SOCIETY REGISTRATION COPY,
TRADE LICENCE ORIGINAL & RENEWAL BOTH)

a) POWER OF ATTORNEY

b) VALID BY LAW

c)VALID REGISTRATION CERTIFICATE ISSUED
BY THE CO-OP DEPT.

d)AGM of 2017-18, 2018-19.

CREDENTIAL

CREDENTIAL

SIMILAR NATURE OF WORK DONE & COMPLETION
CERTIFICATE WHICH IS APPLICABLE FOR
ELIGIBILITY IN THIS TENDER

EQUIPMENT

MACHINERIES

1. AUTHENTICATED COPY OF TAX INVOICE
DELIVERY CHALLAN & WAYBILL(MACHINERIES)

FINANCIAL
(INFO)

WORK IN HAND

1. AUTHENTICATED FINANCIAL STATEMENT (SEC-
B, FORM-II)

PAYMENT

ONLY PAYMENT CERTIFICATE




CERTIFICATE NOT THE TDS CERTIFICATE

2018-19 P/L AND BALANCE | PROFIT & LOSS AND BALANCE
SHEET AND 3CD FORM IN CASE OF
(WITH ANNEXTURE) | TAX AUDIT)

2017-18 P/L AND BALANCE | PROFIT & LOSS AND BALANCE
SHEET AND 3CD FORM IN CASE OF
(WITH ANNEXTURE) | TAX AUDIT)

2016-17 P/L AND BALANCE | PROFIT & LOSS AND BALANCE
SHEET AND 3CD FORM IN CASE OF
(WITH ANNEXTURE) | TAX AUDIT)

F. MAN POWER | TECHNICAL LIST OF TECHNICAL STAFFS
PERSONNEL ALONG WITH STRUCTURES &
ORGANZATION (ASPER NIT)

Tender evaluation committee(TEC)

i.

ii.

iii.

iv.

vi.

vii.

viii.

i)

iii)

Evaluation committee constituted by the Chief Executive Officer, Burdwan Development Authority,
Burdwan will continue to function as evaluation committee for determination technically qualified
contractors.

Opening of Technical proposal :- Technical proposals will be opened by the Chief Executive Officer
and his authorized representative electronically from the web site stated using their Digital Signature
Certificate.

Intending tenderers may remain present if they so desire.

Cover(folder) statutory documents(vide Cl. No. 5.A-1) should be open first & if found in order,
cover(Folder) for non statutory documents (vide Cl. No. — 5.A-2) will be opened. If there is any
deficiency in the statutory documents the tender will summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non statutory cover will be
downloaded & handed over to the tender evolution committee.

Uploading of summary list of technically qualified tenderers.

Pursuant to scrutiny & decision of the evaluation committee the summary list of eligible tenders &
the serial number of work for which their proposal will be considered will be uploaded in the web
portals.

While evaluation the committee may summon of the tenders & seek clarification / information or
additional documents or original hard copy of any of the documents already submitted & if these are
not produced within the stipulated time frame, their proposals will be liable for rejection.

Financial Proposal

The financial proposal should contain the following documents in one cover(folder) i.e. Bill of
quantities(BOQ) the contractor is to quote the rate(Presenting Above/ Below/ At per) online through
computer in the space marked for quoting rate in the BOQ.

Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed
by the contractor.

Financial capacity of a bidder will be judged on the basis of working capital and available bid
capacity as mentioned in the N.L.T. to be derived from the information furnished in FORM-I & II
(Section-B) i.e., Application (for Pre-qualification) & Financial Statement. If an applicant feels that
his/their Working Capital beyond own resource may be insufficient, he/they may include with the
application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter
of guarantee should be addressed to the Tender Inviting/ Accepting Authority and should
guarantee duly specifying the name of the project that in case of contract is awarded to the
Bidder, the Bidder will be provided with a revolving line of credit. Such revolving line of credit
should be maintained until the works are taken over by the Assistant Engineer/ Employer.

The audited Balance sheet for the last three financial years, net worth bid capacity etc. are to be
submitted which must demonstrate the soundness of Bidder’s financial position, showing long term
profitability including an estimated financial projection of the next two years.



Penalty for suppression / distortion of facts

If any tenderer fails to produce the original hard copies of the documents (especially Completion Certificates
and audited balance sheets), or any other documents on demand of the Tender Evaluation Committee
within a specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies
or if there is any suppression, the tenderer will be suspended from participating in the tenders on e-Tender
platform for a 1 (One) year. In addition, his user ID will be deactivated and Earnest Money Deposit will
stand forfeited. Besides, the B.D.A. Authority may take appropriate legal action against such defaulting
tenderer.

The Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes and reject
all Bids at any time the prior to the award of Contract without thereby incurring any liability to the affected
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for Employer’s
action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter.

The notification of award will constitute the formation of the Contract.

The Agreement in W.B.F.No.-2911 will incorporate all agreements between the Tender Accepting Authority
and the successful Bidder.

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority

through Letter of Acceptance.
The Letter of Acceptance will constitute the formation of the Contract.

An Agreement will be constituted in between the Tender Accepting Authority and the successful Bidder (L;
Bidder) in W.B.F.No.-2911(ii) along with all necessary documents e.g. N.I.T. (including all kinds of terms
and conditions and specifications of works), all addenda-corrigendum, different filled-up forms (Section —
B), B.0.Q., Affidavits, original application, Comparative Statement, Acceptance letter etc. Successful
tenderer (L; Bidder) shall have to purchase requisite copies of contract documents (on payment of requisite
cost for formal agreement) from concerned Division & submit the same along with original Application,
Affidavit-‘X’ and ‘Y’ to this office within the specified time limit as to be stated in the letter of acceptance
positively & failure to comply content of this Clause & failure to submit the aforesaid requisite instrument
by the successful bidder, the said bidder may be debarred from participating tenders under BDA for a
minimum period of 1 (one) year or more as deemed fit by the tender Inviting authority.

sd/
Executive Engineer,
Burdwan development Authority
Purba Bardhaman



SECTION - B

FORM-I
PRE-QUALIFICATION APPLICATION

To

The Executive Engineer,
Burdwan Development Authority,
Burdwan-713101.

Ref:- Tender for E N.I.T. No. /BDA of 2019-20

Dear Sir,

Having examined the pre-qualification documents (N.I.T. & Volume-I), I /we hereby submit all the necessary
information and relevant documents for evaluation.

The application is made by me / us on behalf of..........c.c.cooiiiiiiiiiiiiiiii

| 5a T W o LT o= 0 Y=Y 1 1 2 PP duly
authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms
for Application and for completion of the contract documents is attached herewith.
We are interested in bidding for the works given in Enclosure to this letter.

We understand that :

(a) Executive Engineer/Assistant Engineer / CEO BDA can amend the scope & value of the contract bid under
this project.

(b)Executive Engineer/Assistant Engineer / CEO BDA reserves the right to reject any application without
assigning any reason.

Enclo:-

1. Prescribed forms duly filled in duplicate.

2. Evidence of authority to sign.

3. Latest brochures.

Signature of applicant including title
and capacity in which application is made.

(P.T.O.)



SECTION - B
FORM-II
FINANCIAL STATEMENT
B1. Name of applicant :

B2. Summary o assets and liabilities on the basis of the audited financial statement of the last five financial
years. (Attach copies of the audited financial statement of the last five financial year)

Year Year Year Year Year

(Rs (Rsin (Rsin (Rsin (Rsin
in Lakh) Lakh) Lakh) Lakh)
Lakh)

a. Current assets

(it should not include investment in any other firm)
b. Current liabilities

(It should include bank over draft)
c. Working capital

(a)-(b)

d. Net worth :
(Proprietors capital or Partners Capital or Paid up Capital

Resource & Surplus)

e. Bank Loan/Guarantee :

B3. Net Profit before Tax (In%)

a) Current Period

b) During the last Financial Year

¢) During each of the two previous financial years

B4. a) Applicant’s Own Resources
b) Bank Credits

B5. Approximate value of works in hand

Signature of applicant including title
and capacity in which application is made.

(P.T.O.)



AFFIDAVIT- ‘X’

(To be furnished in Non-judicial Stamp paper of appropriate value duly notarized)

Work in progress Work order issued
Sl. No Name of work with Estimated % of work S1 No Name of Tendered
tender No Amount executed work with Amount
tender No
Similar Work Completed
Sl. No. Name of the | Estimated Work
work with NIT | amount completion
NO. certificate

Signed by an authorised officer of the firm

Title of the Officer

Name of Firm with Seal

Date

(P.T.O.)




AFFIDAVIT- ‘Y’

(To be furnished in Non-judicial Stamp paper
of appropriate value duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are true and
correct. In case of any information submitted proved to be false or concealed, the application may be
rejected and no objection/claim will be raised by the under-signed.

The under-signed also hereby certifies that neither our firm M/S
not any of constituent partner had been debarred to participate in tender
by the B.D.A during the last 3 (three) years prior to the date of this NIT.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Authority to verify this
statement.

The under-signed understands that further qualifying information may be requested and agrees to
furnish any such information at the request of The Authority.

Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm & I have
not applied severally for the same job.

Signed by an authorised officer of the firm

Title of the Officer

Name of Firm with Seal

Date

(P.T.O.)



SECTION - B
FORM-III
STRUCTURE AND ORGANISATION
A. 1. Name of Applicant (Firm)

Office Address

Telephone No.
Mobile No.
Fax No.

A. 2. Office Address

Telephone No.
Mobile No.
Fax No.

A. 3. Name and address of Bankers

A. 4. Attach an organization chart showing :
structure of the company with names
of Key personnel and technical staff
with Bio-data.

(P.T.O.)



SECTION -B

FORM — IV
Plant Machineries and equipments should be owned or arranged through lease hold agreement by the bidders for this work exclusively.
(Original document of own possession to be annexed)

Possession Status Location Date of
Name of Machine | Make | Type | Capacity | Motor/ | Machine where release If
Engine No. Idle Engaged | installed Engaged
No.
1 2 3 4 5 6 7 8 9

For each item of equipment the application should attach copies of

(i) Document showing proof of full payment,
(ii) Receipt of Delivery,
(iii) Road Challan from Factory to delivery spot, is to be furnish.

Signature of applicant including title
and capacity in which application is made.

(P.T.O.)



SECTION -B
FORM — 1V (contd...)

CONTRACTOR’S EQUIPMENT:

MINIMUM PLANT AND EQUIPMENT TO BE DEPLOYED BY THE CONTRACTOR FOR THE WORK.

Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment to ensure compliance
with his obligations under the Contract, the following list is an indicative list of the minimum essential basic holding of plant and
mechanical equipment which should be owned or arranged through lease hold agreement by the bidders.

For Building and Bridge work :- Concrete batching and mixing plant, Concrete mixer with integral weigh batching facility.

For above works Maximum age of the plants, machineries will be 5 years as on the date of publication of NIT. It may be extended up
to 7 years after getting fit certificate from the manufacturer and this certificate should be produced at the time of submission of Bid.
All other machineries and equipments should be in running condition.

All plants, machineries and equipments will be verified by the Department before execution of the work.

Signature of applicant including title
and capacity in which application is made

(P.T.O.)



SECTION-B
FORM-V

EXPERIENCE PROFILE
Name of the Firm:
LIST OF WORKS COMPLETED WHICH ARE SIMILAR IN NATURE AND EXECUTED DURING THE LAST

FIVE YEARS IN ANY GOVT. DEPARTMENT / GOVT. UNDERTAKING / STATUTORY BODY UP TO AVALUE
OF 40% OF THE ESTIMATED VALUE PUT TO TENDER

Name of Name, Contract Original Original Actual Actual Reasons
Employer | Location & price in date date date date for
nature of | Indian Rs. of start of of starting of delay in
work of work completion | the work | completion | completion
of work the work (if any)
Ff

Note : a) Certificate from the Employers to be attached.
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Signature of the Contractor/company/agency

(b) No tender will be deemed to the fit for consideration unless the tender documents are fully and completely
filled in. All information’s that may be asked from a tenderer must be unequivocally furnished. Any tender
which is incomplete or does not comply with the prescribed conditions or stipulations laid down herein to
rejection at the time of opening or during subsequent scrutiny. Tender received with conditional rate will be
liable to rejection at the time of opening.

(c) Canvassing in connection with the tender is strictly prohibited and a tenderer who resorts to this will render
his tender liable to rejection.

(d) No alteration shall be permitted to be made by the tenderer in any tender after its submission.

(P.T.O.)



TENDER FOUND TO HAVE SUBMITTED UNDER FALSE NAME :

When a Contractor, whose tender has been accepted under a given name is subsequently discovered to have

given a false name, his contract may at the discretion of the Authority accepting the tender be annulled his
Security Deposit will be forfeited.

Signature and address

Signature of Tender
of the Tenderer

Accepting Authority

(P.T.O.)



SECTION — 3

Special terms and conditions
GENERAL :
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications in
the “Public Works Department” Schedule of Rates for works in West Bengal for the working area.
The project should be executed as per IS code /IRC/MOST/MORTH standards regarding the quality of
materials and various item of works.
TERMS & CONDITIONS IN ORDER TO PRECEDENCE :
If the stipulations of the various components of the contract documents be at variance in any respect, one will
over-ride the other (only in so far as those are at variance) in the order of precedence as given below:
(a) Special terms and conditions
(b) Special specifications
(c) General specifications
(d) Notice Inviting Tender
(e) Schedule of probable items with approximate quantities
(f) Printed Tender Form, i.e. W.B.F. 2911
All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item or
items of works appearing in the schedule whether specifically mentioned in any clause or not and the rates

quoted shall include all such works unless it is otherwise mentioned that extra payment will be made for
particular works.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



ENGINEER-IN-CHARGE AND COMMENCEMENT OF WORK :

The word “Engineer-In-Charge” means the Executive Engineer, B.D.A. The word “AUTHORITY” appearing in the
tender documents means Burdwan Development Authority, who have jurisdiction of the works forming the
subject matter of the tender or contract. The word “approved” appearing anywhere in the documents means
approved by the Chief Executive Officer. The work shall have to be taken up within seven days of the receipt of
the work order. Failure to do so will constitute a violation of the contract stipulation as regards proportionate
progress and timely completion of work and the contractor will thereby make himself liable to pay compensation
or other penal action as per stipulation of the printed tender form.

CONDITION IN EXTENDED PERIOD :

The case may be when an extension of time for completion of work is authorized by the Chief Executive Officer,
it will be taken for granted that the validity of the contract is extended automatically up to the extended period
with all terms and conditions rates, etc. remaining unaltered, i.e. the tender is revalidated up to the extended
period.

CO-OPERATION AND DAMAGES AND COMPLETION OF WORK:

All works are to be carried out in close co-operation with the Department and other contract or contracts that
may be working in the area of work. The work should also be carried out with due regard to the convenience of
the road/building users and occupants, if any. All arrangements and programme of work must be adjusted
accordingly. All precautions must be taken to guard against chances of injury or accidents to workers, road
users, occupants etc. The contractor must see that all damages to any property which, in the opinion of the
Chief Executive Officer are due to the negligence of the contractor, are promptly rectified by the contractor at
his own cost and expenses and according to the direction and satisfaction of the Chief Executive Officer.

TRANSPORTATION ARRANGEMENT :

The contractor shall arrange for all means of transport including Railways Wagons required for carriage and
supply of materials and also the materials required for the construction work. The Authority may however, at
their own discretion grant necessary certificates, if required, for procurement of railways Wagons. But, in case
of failure of the Authority to help the Contractor in this respect, the contractor will have to procure wagons at
his own initiative and no claim whatever on the ground of non-availability of wagons shall be entertained under
any circumstances. If Railways Wagons are not available, the Contractor will have to depend on transport of
materials by road as necessary to complete the work in time and the contractor must consider this aspect while
quoting rate.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



CONTRACTOR/AGENCY'’S SITE OFFICE:

The contractor shall have an office adjacent to the work as may be approved by the Chief Executive Officer
where all directions and notice of any kind whatsoever which the Chief Executive Officer or his representative
may desire to give to the contractor in connection with the contract may be left and same when left at or sent by
post to such office or delivered to the Contractor’s authorized agent or representative shall be deemed to the
sufficiently served upon the contractor.

INCIDENTAL AND OTHER CHARGES :

The cost of all materials, hire charges to Tools and plants, Labour, Corporation/Municipal Fees for water
supply, Royalty or road materials (if any), Electricity and other charges of Municipalities or statutory Bodies,
Ferry charges, Toll Charges, Loading and unloading charges, Handling charges overhead charges etc. will be
deemed to have been covered by the rates quoted by the contractor inclusive of Sales Tax (Central and/or
State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax etc. All other charges for the execution of the
complete or finished work or in case of supply of materials and for carriage to the entire satisfaction of the
Assistant Engineer of the work. No claim whatsoever in this respect will be entertained.

AUTHORISED REPRESENTATIVE OF CONTRACTOR/AGENCY :

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however,
appoint and authorized representative in respect of one or more of the following purpose only.

a) General day to day management of work

b) To attend measurements when taken by the Authority Officers and sign the records of such measurements
which will be taken of acceptance by the Contractor.

The selection of the authorized representatives subject to the prior approval of the Executive Engineer
concerned and the contractor shall in writing seek such approval of the Executive Engineer giving therein the
name of work, Tender No., the Name, Address and the specimen signature of the representative he wants to
appoint and the specific purposes as specified in Clause 9 (a), (b) and (c) which the representative will be
authorized for even after first approval, the EIC may issue at any subsequent date, revised directions about
such authorized representative and the contractor shall be bound to abide by such directions. The EIC shall not
be bound to assign any reason for any of his directions with regard to the appointment of authorized
representative. Any notice correspondence etc. issued to the authorized representative or left at his address, will
be deemed to have been issued to the contractor himself.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



POWER OF ATTORNEY:

The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the
Department shall not be bound to take cognizance of such of attorney.

EXTENSION OF TIME :

For cogent reasons over which the contractor will have no control and which will retard the progress, extension
of time for the period lost will be granted on receipt of application from the contractor before the expiry date of
contract. No claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire
charges of tools & Plants etc. would be entertained under any circumstances. The contractor should consider
the above factor while quoting his rate. Applications for such extension of time should be submitted by the
contractor in the manner indicated in the printed form of W.B.F. No. 2911

CONTRACTOR’S GODOWN :

The contractor must provide suitable go downs for cement and other materials at the site of work. The cement
go down is to be sufficient in capacity and it must be water tight with either an elevated floor with proper
ventilation arrangement underneath the floor or if a solid raised flooring is made, cement is to be stored on
bamboo or timber dunnage to the satisfaction of the Assistant Engineer. No separate payment will be made for
these go downs or for the store yard. Any cement which is found at the time of use to have been damaged shall
be rejected and must immediately to removed from the site by the Contractor or deposited as directed by the
Engineer-In-Charge.

ARRANGEMENT OF LAND :

The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labor
camp etc. at his own cost for the execution of the work.

USE OF GOVERNMENT LAND :

The contractor shall make his own arrangements for storage of tools, plant, equipments, materials etc. of
adequate capacity and shall clear and remove on completion of work and shed, huts etc. which he might have
erected in Government Land. Before using any space in Government Land of any purpose whatsoever, approval
of the Chief Executive Officer.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



ROYALTY:

The Contractor will have to submit the receipt of payment of royalty to the Government for use of sand, stone
materials, late rite, Morrum, gravel etc. to the Chief Executive Officer, before preparation of bill for payment,
when they collect the materials directly from the source. If they collect the materials from the authorized quarry
holder or commercials establishment who directly or indirectly pay the royalty to the Government, necessary
certificate or cash memo for sale in that respect from them shall have to be produced to the Executive Engineer
failing which necessary deduction from the dues of the contractor may be made as fixed by the Executive
Engineer.

WORK ORDER BOOK :

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work
Order book to authority Concerned, who is authorized to receive and keep in custody the Work Order Book on
behalf of the Executive Engineer. The Work Order Book shall be kept at the site of work under the custody of
BDA or his authorized representative. The Work Order Book shall have machine numbered pages in duplicate
directions or instruction from Authority officers to be issued to the Contractor will be entered (in duplicate) in
the Work Order Book (except when such directions or instructions are given by separate letters). The contractor
or his authorized representative shall regularly note the entries made in the Work Order Book and also record
thereon the action taken or being taken by him complying with the said directions or instruction on any
relevant point relating to the work. The contractor or his authorized representative may take away the duplicate
page of the Work Order Book for his own record and guidance.

In Case of supplementary items or of claims may not be entertained unless supported by entries in the Work
Order Book or any written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

a) Name of the Work

b) Reference to contract number

c) Contractual rate in percentage

d) Date of opening of the Work Order Book

e) Name and address of the Contractor

f) Signature of the Contractor

g) Name & address of the Authorized representative (if any of the contractor authorized by him)
h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor.
i) Signature of the authorized representative duly attested by the Contractor.

j) Signature of the Officer concerned.

k) Date of actual completion of work.

1) Date of recording final measurement.

Entries in (k) & (l) above shall be filled in on completion of the work and before the Work Order Book is recorded
in the office of the B.D.A.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



CLEARING MATERIALS :

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all
varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works
on completion of works all temporary structure or obstruction including some pipes in underground work, if
any, must also be removed. All scars of construction shall be obliterated and the whole site shall be left in a
clear and neat manner to the satisfaction of the Executive Engineer. No separate payment shall be made for all
these works, the cost thereof being deemed to have been included in the rates of various items of works quoted
by the contractor in the schedule of probable items of works.

SUNDRY MATERIALS :

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as
directed by the Executive Engineer at his own cost before starting and during the work by which the
departmental staff will check levels layout different works and fix up alignhment and the contractor shall have to
maintain and protect the same till completion of the work. All petty and sundry material like, pegs, strings,
nails flakes instruments etc. and also skill labour require for setting out the levels for laying out difference
structures and alignment shall also be supplied by the contractor at his own cost.

SUPPLEMENTARY/ADDITIONAL ITEM OF WORKS :

Notwithstanding the provisions made in the related printed tender Form (if any) any item of the work which can
be legitimately be considered as not stipulated in the specific schedule of probable items of work but has
become necessary as a reasonable contingent item during actual execution of work will have to be done by the
Contractor if so, directed by EIC and the rates will be fixed with manner as stated below:-

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied
items of work appearing in the P.W. (Roads) Department schedule of rates of probable items of work
forming part of tender document.

(b) In Case, extra items do not appear in the Public Works Department (WB) Schedule of Rates for building
works materials and labor, sanitary & plumbing works, such items for the works shall be paid at the
rates entered in the Public Works Department (Roads) Schedule of Rates for the working area.

(c) If the rates of the supplementary items cannot be computed even after applications of clauses stated
above, the same shall be determined by analyses from market rates of material, labor and carriage cost
prevailing at the time of execution of such items work. Profit and overhead charges (both together) at
10% (Ten percent) will be allowed, the contractual percentage will not be applicable.

(d) Black-market rates shall never be allowed.

(e) Contractual percentage shall only be applicable with regard to the portions of the analysis based on
clauses (a) & (b) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless
supported by entries in the Work Order Book or any written order from the tender.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



COVERED UP WORKS :

When one item of work is to be covered up by another item of work the latter item shall not be done before the
formal Item has been measure up and has been inspected by the Executive Engineer or Assistant Engineer, as
the authorized representatives of the Chief Executive Officer and order given by him or proceeding with the
latter item of work.

APPROVAL OF SAMPLE :

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved
by the Executive Engineer and checking the quality of such materials shall have to be done by the concerned
Department prior to utilization in work.

WATER AND ENERGY :

The contractor shall have to arrange for their own source of energy for operation of equipments and
machineries, driving of pumping set, illuminating work site, office etc. that may be necessary in difference
stages of execution of work. No facility of any sort will be provided for utilization of the departmental sources of
energy existing at site of work. Arrangement for obtaining water for the work should also be made by the
contractor at his own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne
by the contractor for which no claim will be entertained.

All materials and Tools and Plants and all labour (skilled and unskilled) including their housing, water supply,
sanitation, light, procurement of food staff, medical aid etc. are to be arranged for by the contractor. The cost of
transport of labour, materials and all items as aforesaid shall also have to be borne by the Contractor

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



DRAWINGS :

All works shall be carried out in conformity with the drawings supplied by this Authority. The Contractor shall
have to carry out all the works according to the Authority general arrangement drawing and detail working
drawings to be supplied by the Authority from time to time.

SERVICEABLE MATERIALS:

The responsibility for stacking the serviceable materials obtained during dismantling of existing structure/road
(to be decided by the Executive Engineer) and handling over the same to the Executive Engineer of work of this
Authority lies with the contractor and nothing will be paid on this account. In case of any loss or damage of
serviceable materials prior to handling over the same to this Authority, full value will be recover from the
Contractor’s bill at rates as will be assessed by the Executive Engineer.

UNSERVICEABLE MATERIALS :

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The
contractor shall dress up and clear the work site after completion of work as per direction of the Executive
Engineer. No extra payment will be made on this account.

CONTRACTOR’S RISK FOR LOSS OR DAMAGE :
All risk on account of Railway or Road carriage or carriage by boat including loss or damage of vehicles boats,
barges materials or labour will have to be borne by the contractor.

IDLE LABOUR :

Whatever the reasons may be no claim or idle labour, enhancement of labour rate additional establishment
cost, cost of TOLL and hire and labour charges of tools and plants Railway freight etc. would be entertained
under any circumstances.

CHARGES AND FEES PAYABLE BY CONTRACTOR :

a) The contractor shall be all notices and pay all fees required to be given or paid by any statute or any
regulation or by law and any local or other statutory authority which may be applicable to the works and shall
keep the Authority against all penalties and liability of every kinds for breach of such statute regulation or law.

b) The Contractor shall have save harmless and indemnify the Authority from and against all claims demands
suit and proceedings for or an account of infringement of any patent rights design, trade mark of name of other
protected write in respect of any constructional Plant machine, work, materials, thing or process used for or in
connection with works or temporary works or any of them.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.O.)



ISSUE OF TOOLS AND PLANTS :

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost, all cost of
fuel and stores for proper running of the Tools and Plants must be borne by the Contractor.

REALISATION OF DEPARTMENTAL CLAIMS :

Any some of money due and payable to the contractor (including security deposit returnable to him) under this
contract may be appropriated by the Government and set off against any claim of Government for the payment
of sum of money arising out of these contract or under any other contract made by the contractor with the
Government.

COMPLIANCE OF DIFFERENT ACTS :

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848.
Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to
time. If he fails to do so, his and Chief Executive Officer, BDA may at his discretions, take necessary measure
over the contract.

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of
the provision of the said Act(s). The Contractor must obtain necessary certificate and license from the
concerned Registering Office under the Contract Labor (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Chief Executive Officer all the returns particulars or date as are
called for from time to time in connection with implementation of the provisions of the above Acts and Rules
and timely submission of the same, failing which the contractor will be liable for breach of contract and the
C.E.O. may at his discretion take necessary measures over the contract.

COMMENCEMENT OF WORK :

The work must be taken up within the date as stipulated in the work order and completed in all respects within
the period specified in Notice Inviting Tender.

ASSIGNMENT AND SUB-LETTING OF CONTRACT:

After award of the contract, sub-letting of the entire work or a part thereof by the contractor shall not be
allowed without the prior written consent of the tender accepting authority. Such consent, if given, shall not
relieve the contractors from any liability and obligation under the contract and he shall be responsible for the
acts, defaults and neglects of any of his sub-setting of work.

CANVASSING:

Canvassing in connection with tender is strictly prohibited and the tender submitted by the contractors who
resort to canvassing will be liable for rejection.

PROGRAMME OF WORK :

Before actual commencement of work the contractor shall submit a programme of construction of work clearly
showing the materials men and equipments. The contractor will submit a programme of construction in the
pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of progress of work
to complete the work within the specific period for approval of the Executive Engineer who reserves the right to
make addition, alterations and substitutions to such programme in consultation with the contractor and such
approved programme shall be adhered to by the contractor unless the same is subsequently found
impracticable in part or full in the opinion of the Executive Engineer and is modified by him. The contractor
must pray in writing, showing sufficient reasons therein, for modification of programmed. The conditions laid
down in clause 2 of the printed tender form regarding the division of total period and progress to work and the
time table therefore as provided in the said clause shall be deemed to have been sufficiently complied with it the
actual progress of work does not fall short of the progress laid down in the approved time table for one fourth,
half and three fourth of time allowed for the work.

Signature and address Signature of Tender
of the Tenderer Accepting Authority
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SETTING OUT OF THE WORK :

The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the
position, levels, dimensions and alignments of all parts of work, if any, rectification or adjustment becomes
necessary the contractor shall have to do the same at his own cost according to the direction of the Executive
Engineer during progress of works, if any, error appears or arise in respect of position, level, dimensions or
alignment of any part of the work contractor shall at his own cost rectify such defects to the satisfaction of the
Executive Engineer. Any setting out that may be done or checked by either of them shall not in any way relieve
the contractor or their responsibility for correctness thereof.

PRECAUTIONS DURING WORKS :

The contractor shall carefully execute the work without disturbing or damaging underground or overhead
service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. in case disturbances of service
utilities is found unavoidable the matter should immediately be brought to the notice of the EIC and necessary
precautionary measures as would be directed by the EIC shall be carried out at the cost and expenses of the
contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of the
work, the cost of rectification or restoration of damages as would be fixed by the Chief Executive Officer of the
concerned will be recovered from the contractor.

NIGHT WORK :

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may however, have to
execute the work at night, if instructed by the Executive Engineer. For true technical or emergent reasons the
work may require to be executed during the night also according to the instruction of the Executive Engineer. In
that case the contractor shall have to arrange for separate set of labour with sufficient and satisfactory lighting
arrangement for the night work. No extra payment whatever, in this respect will be made to the contractor.
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TESTING OF QUALITIES OF MATERIALS & WORKMANSHIP :

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also
as per M.O.R.T. & H’s specification for Road and Bridge Works and IS codes and the Executive Engineer
reserves the right to test, examine and measure the materials/workmanship direct at the place of manufacture,
fabrication or at the site of works or any suitable place. The contractor shall provide such assistance,
instrument machine, labour and materials as the Executive Engineer may require for examining, measuring
and testing the works and quality, weight or quantity of materials used and shall supply samples for testing as
may be selected and required by the Executive Engineer without any extra cost. Besides this, he will carry out
tests from outside Laboratory as per instruction of Executive Engineer. The cost of all such tests would be
borne by the agency.

TIMELY COMPLETION OF WORK:

All the supply and the work must have to be completed in all respects within the time specified in Notice
Inviting Tender from the date of work order. Time for completion as specified in the tender shall be deemed to be
the essence of the contract.

PROCUREMENT OF MATERIALS:
All materials required for complete execution of the work shall be supplied by the contractor after procurement
from authorized and approved source.

REJECTION MATERIALS :

All materials brought to the site must be approved by the Executive Engineer. Rejected materials must be
removed by the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-
compliance of such order, the Executive Engineer shall have the authority to cause such removal at the cost
and expense of the contractor and the contractor shall not be entitled to claim for any loss or damage of that
account.

IMPLIED ELEMENTS OF WORK IN ITEMS :

Except of such items as are included in the Specific Priced Schedule of probable items and approximate
quantities no separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering,
curing etc. and the rates of respective items or works are to be deemed as inclusive of the same.

DAMAGED CEMENT:

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be
rejected and must immediately be removed from the site by the contractor or disposed of as directed by
Executive Engineer at the costs and expenses of the contractor.

FORCE CLOSURE :
In case of force closure or abandonment of the works by the Authority the contractor will be eligible to be paid
for the finished work and reimbursement of expenses actually incurred but not for any losses.
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TENDER’S RATE :

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced
schedule of probable item of work. The quantities for various other items of works as shown in the priced
schedule of probable items of works are based on the drawing and design prepared by the Authority. If
variations become necessary due to design consideration and as per actual site conditions, those have to be
done by the contractor at the time of execution at the rate prescribed in the tender clause. No conditional rate
will be allowed in any case.

DELAY DUE TO MODIFICATION OF DRAWING AND DESIGN :
The contractor shall not be entitled for any compensation for any loss suffered by him due to delays arising out

of modification of the work due to non-delivery of the possession of site.

ADDITIONAL CONDITIONS :
A few additional conditions under special terms and conditions.

a) Rate quoted shall be inclusive of clearing site including removal of surplus earth, rubbish, materials etc. as
per direction of the EIC.

b) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any.

c) Display board to size 150cm X 90cm is to be provided at site of work with Sal Bullah Post to a height of 1.5
Metre at the cost of the contractor including insertion as directed by the Assistant Engineer.

d) The Contractor is to display caution board at his cost.

e) Deep excavation of trenches and left out for days should be avoided.

f) The Contractor or supplier should not import into West Bengal on competitive price basis.

g) The whole work will have to be executed as per Authority drawings available in this connection at the tender
rate.

h) As per Finance (Taxation) Department of Income Tax Will be made from each bill of the contractor as per
applicable rate in force.

PAYMENT OF BILLS :

As mentioned in the NIT.

REFUND OF SECURITY DEPOSIT :
As mentioned in Vol I, Sec A, Instruction to Bidders.

ARBITRATION :

There shall be no provision for Arbitration under this contract, Provision under clause
of 2911 is thus considered deleted.

Signature and address Signature of Tender
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DECLARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in
and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender
documents mentioned therein along with the drawing attached. I/We have also carefully gone through the
'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in this
Detailed Notice Inviting Tender to complete the proposed construction as per drawings referred to above in all
respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the work to
the satisfaction of the Authority.

I/We also agree to procure tools and plants, at my/our cost required for the work.

Signature of Tenderer

Postal address of the Tenderer



Erection of Triphala from Udaypally to Khagreshwar under Ward No. 24,
Belkash GP Burdwan. (2nd Call)

Rate

SL. No Description of item Unit | Quantity (Rs)

Amount (Rs.)

Supply & erection of decorative light pole approx. 5.12
mtr long made of 80mm GI pipe(Jindal/Bansal make
medium gauge with two nos. extended bend arms (40
mm) each light approx. 1.33 mtr to be fixed as per
drawing. The pole has slot cutting for provision of cable
entry with Bakelite sheet & 15 amp fuse unit ( one no).
errection of pole will be in C.C. foundation having
460x460x900 mm depth of 1:3:6 cement concrete with
hard Jhama metal including muffing 300x300x300 mm.
Painting the pole with two coats of Al paint
(Bristish/Shalimar) over a coats of red oxide primer and
earthing will be included supply GI pipe size 600mm long
1 |60 mm outer dia and 5 mm thickness at a depth of 3 mtr.| Each 80 19670 1573600.00
Below which in connection with the pole the lead wire is
duly encased by means of sutitable PVC tube. The 03
arms of poles fitted with garden light fitting 03 nos. of
(CAT Ref. K-lite post top luminaires, Light House Midi,
Model no. 5084 page no. 47 /or similar approved model of
Havells/Crompton Greaves) including supply of 9 W LED
lamp (Panasonic/Philips/Havells/Reshmi) and complete
internal wiring etc. as per direction of E.I.C.

Laying of one No. cable upto 35 sqmm in underground
trench 460 mm wide x 760 mm average depth, with brick
protection on the top of the cable with 8 (eight) Nos.
2 |bricks per metre, including filling the space between the] RM 1200 166.86 200232.00
brick & cable and also the trench with shifted soil,
leveling up and restoring surface duly rammed

Supply of 4 core 10 sgqmm PVC/Al/Ar cable

(Currency/Havells/Mescab) Mtr 1600 146 233600.00

Supply and Erection of out door type control panel
housing 32 A DP main switch, 3 nos 32A SP MCB double
dial timer contactor circuit for the automatic control of
4 luminari . . Each 2 20000 40000.00

uminaries ,outgoing terminals, necessary

interconnections and foundation.

Supply and fixing 700 mm length X 19 mm dia x 3 mm
5 [thick polythene pipe protection at the entry of cable into| Each 158 5.00 790.00
pole.

Supplying & fixing medium gauge GI Pipe ( ISI-Medium)
Protection with necessary fittings and jointing metarials

6 |as Mtr 10 178.19 1781.90
required.

Finishing the end of following XLPE/PVC armoured
cables by crimping method incl. supplying and fixing
7 |solderless socket (Dowels make), tapes, anticorrosive| set 161 69.01 11110.61
paste & jointing materials. 4 core 10 sqmm cable.




SL. No Description of item Unit | Quantity ?P?stg Amount (Rs.)
Earthing with 50 mm dia GI pipe 3.64 mm thick x 3.04
Mts. long and 1 x 4 SWG GI (Hot Dip) wire (4 Mts. long),
13 mm dia x 80 mm long GI bolts, double nuts, double
washers incl. S & F 15 mm dia GI pipe protection (1 Mts.
long) to be filled with bitumen partly under the ground
8 level and partly above ground level driven to an average Each 1 1410.07 1410.07
depth of 3.65 Mts. below the ground level. By ISI-Medium
GI pipe
9 |Connection charges of WBSEDCL LS 1 20000 20000.00
A) = Total Rs. 20,82,523
ADD GST @ 12% Rs. 2,49,903
Total with GST Rs. 23,32,426
Labour welfare cess@ 1% Rs. 23,325.00
Grand Total Rs. 23,55,750.76
Say Rs.| Rs. 23,55,751.00
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